








SACOG has simplified the state Project Programming Request (PPR) form for the regional funding round. 

End Closeout Phase (Closeout Report) 07/13/25

End Construction Phase (Construction Contract Acceptance Milestone) 05/30/25

Begin Closeout Phase 06/01/25

End Right of Way Phase (Right of Way Certification Milestone) n/a

Begin Construction Phase (Contract Award Milestone) 07/15/24

End Design Phase (Ready to List for Advertisement Milestone) 04/30/23

Begin Right of Way Phase n/a

End Environmental Phase (PA&ED Milestone) 04/26/23

Begin Design (PS&E) Phase 06/30/22

Circulate Draft Environmental Document CEQA 04/26/23

Draft Project Report 11/13/23

Project Study Report Approved

Begin Environmental (PA&ED) Phase 01/07/22

Project Milestone Completed Planned

City of Rancho Cordova

City of Rancho Cordova

City of Rancho Cordova

City of Rancho Cordova

Component Implementing Agency

Construction

PA&ED

PS&E

Right of Way

(916) 851-8842 kcourdy@cityofranchocordova.org

Project Title

Chase Drive American River Parkway Connection Project

Location (Project Limits), Description ( Scope of Work)

The project includes approximately 2,800-feet of new paved Class I multi-use trail parallel to Chase Drive from Coloma Road connecting to the existing 

trail spur connecting to the American River Parkway trail.  This project will retrofit existing curb ramps to meet ADA compliance. This project will also 

improve safety for the cyclists and pedestrians by adding high visibility markings and pedestrian scale lighting. The project will also replace the existing 

trees which are beneath an overhead electric line and are in poor health due to frequent pruning and topping. New native species trees will be planted 

along the new trail and will not require pruning to avoid contact with overhead utilities. Trees will also be added along sparse locations of the trail.  All 

other landscaping and irrigation would be restorative. 

Kristine Courdy

City of Rancho Cordova

Application Element #2. SACOG Funding Program - Project Programming Request (PPR)
Derived from the State of California Department of Transportation PPR

Project Manager Name Phone E-mail Address

County

Sacramento

Project Partner (if applicable)Lead Project Sponsor



Derived from the State of California Department of Transportation PPR

Project Title:

Location (Project 

Limits), Description 

(Scope of Work)

District Project Partner

03

Component Prior 22-23 23-24 24-25 25-26 26-27 27-28+ Total

E&P (PA&ED)

PS&E 548 52 600

R/W SUP (CT)

CON SUP (CT)

R/W

CON 338 2,362 2,700

TOTAL 548 390 2,362 3,300

Fund No. 1:

Component Prior 22-23 23-24 24-25 25-26 26-27 27-28+ Total

E&P (PA&ED)

PS&E

R/W SUP (CT)

CON SUP (CT)

R/W

CON 2,362 2,362

TOTAL 2,362 2,362

Fund No. 2:

Component Prior 22-23 23-24 24-25 25-26 26-27 27-28+ Total

E&P (PA&ED)

PS&E 150 150

R/W SUP (CT)

CON SUP (CT)

R/W

CON

TOTAL 150 150

Fund No. 3:

Component Prior 22-23 23-24 24-25 25-26 26-27 27-28+ Total

E&P (PA&ED)

PS&E 398 52 450

R/W SUP (CT)

CON SUP (CT)

R/W

CON 338 338

TOTAL 398 390 788

TDA

Other Funding ($1,000s) Committed

2022 SACOG Funding Round Request

Requested Funding ($1,000s)

Other Funding ($1,000s) Committed

New Measure A Construction

County

Total Project Cost ($1,000s)

Sacramento

Chase Drive American River Parkway Connection Project

The project includes approximately 2,800-feet of new paved Class I multi-use trail parallel to Chase Drive from 

Coloma Road connecting to the existing trail spur connecting to the American River Parkway trail.  This project will 

retrofit existing curb ramps to meet ADA compliance. This project will also improve safety for the cyclists and 

pedestrians by adding high visibility markings and pedestrian scale lighting. The project will also replace the existing 

trees which are beneath an overhead electric line and are in poor health due to frequent pruning and topping. New 

native species trees will be planted along the new trail and will not require pruning to avoid contact with overhead 

utilities. Trees will also be added along sparse locations of the trail.  All other landscaping and irrigation would be 

restorative. 

Lead Project Sponsor

City of Rancho Cordova

SACOG ID



Fill out cells in 

blue

Item 

No. Item Description Unit Qty Unit price Amount ($) Participating costs Non-part. costs STIP-Eligible

CMAQ-

Eligible

1 CLEAR VEGETATION LS 1 $25,000.00 $25,000 $25,000 $0 25,000

2 CONSTRUCTION STAKING LS 1 $10,000.00 $10,000 $10,000 $0 10,000

3 CONSTRUCTION AREA SIGNS LS 1 $15,000.00 $15,000 $15,000 $0 15,000

4

STORM WATER POLLUTION PREVENTION PLAN AND 

IMPLEMENTATION LS 1 $20,000.00 $20,000 $20,000 $0 20,000

5 REMOVE COBBLES LS 1 $2,000.00 $2,000 $2,000 $0 2,000

6 TEMPORARY FENCE (TYPE ESA) LF 1,360 $3.00 $4,080 $4,080 $0 4,080

7 REMOVE TRAFFIC STRIPE LF 25 $10.00 $250 $250 $0 250

8 REMOVE PAVEMENT MARKINGS SF 90 $15.00 $1,350 $1,350 $0 1,350

9 REMOVE ASPHALT CONCRETE PAVEMENT CY 82 $35.00 $2,870 $2,870 $0 2,870

10 REMOVE ROADSIDE SIGN EA 1 $300.00 $300 $300 $0 300

11 RELOCATE ROAD SIDE SIGN EA 6 $250.00 $1,500 $1,500 $0 1,500

12 RELOCATE FIRE RISER EA 1 $15,000.00 $15,000 $15,000 $0 15,000

13 REMOVE CONCRETE SQYD 913 $20.00 $18,260 $18,260 $0 18,260

14 ROADWAY EXCAVATION CY 825 $155.00 $127,875 $127,875 $0 127,875

15 DECOMPOSED GRANITE SQFT 7,050 $4.00 $28,200 $28,200 $0 28,200

16 HOT MIX ASPHALT GRADED (OPEN GRADED FRICTION COURSE) TON 155 $290.00 $44,950 $44,950 $0 44,950

17 HOT MIX ASPHALT (TYPE A) TON 373 $290.00 $108,170 $108,170 $0 108,170

18 CONCRETE (RETAINING CURB) LF 79 $220.00 $17,380 $17,380 $0 17,380

19 CONCRETE (MULTI-USE PATH) CY 265 $750.00 $198,750 $198,750 $0 198,750

20 DETECTABLE WARNING SURFACE SF 603 $35.00 $21,105 $21,105 $0 21,105

21 CONCRETE (TYPE 3 CURB) LF 73 $70.00 $5,110 $5,110 $0 5,110

22 CONCRETE (TYPE 4 CURB) LF 239 $70.00 $16,730 $16,730 $0 16,730

23 CONCRETE (CONCRETE MOW CURB) CY 24 $1,400.00 $33,600 $33,600 $0 33,600

24 CONCRETE (CURB RAMP) CY 31 $2,000.00 $62,000 $62,000 $0 62,000

25 CONCRETE (DRIVEWAY APROM & CROSS GUTTER) CY 22 $1,800.00 $39,600 $39,600 $0 39,600

26 CLASS 2 AGGREGATE BASE CY 220 $160.00 $35,200 $35,200 $0 35,200

27 REMOVE FENCE LF 874 $8.00 $6,992 $6,992 $0 6,992

28 HANDRAILING LF 82 $110.00 $9,020 $9,020 $0 9,020

29 4" THERMOPLASTIC STRIPE LF 2,765 $3.00 $8,295 $8,295 $0 8,295

30 PAVEMENT MARKING SF 1,250 $10.00 $12,500 $12,500 $0 12,500

31 GREEN PAVEMENT BIKE LANE MARKING SF 270 $13.00 $3,510 $3,510 $0 3,510

32 REMOVE BOLLARD EA 13 $300.00 $3,900 $3,900 $0 3,900

33 REMOVE BENCH EA 1 $1,000.00 $1,000 $1,000 $0 1,000

34 REMOVE TREE EA 17 $2,000.00 $34,000 $34,000 $0 34,000

35 6' DECORATIVE FENCE LF 872 $65.00 $56,680 $56,680 $0 56,680

36 INSTALL BENCH EA 2 $1,500.00 $3,000 $3,000 $0 3,000

SACOG 2022/23 Funding Program - Engineer's Estimate (application element #3)

PROJECT NAME: Chase Drive American River Parkway Connection

SPONSOR: City of Rancho Cordova

3._engineers_estimate 1



Item 

No. Item Description Unit Qty Unit price Amount ($) Participating costs Non-part. costs STIP-Eligible

CMAQ-

Eligible

37 REMOVEABLE BOLLARD EA 14 $250.00 $3,500 $3,500 $0 3,500

38 ROADSIDE SIGN - ONE POST EA 14 $390.00 $5,460 $5,460 $0 5,460

39 ELECTRICAL - CHASE DRIVE PATHWAY LIGHTING LS 1 $420,000.00 $420,000 $420,000 $0 420,000

40 LANDSCAPING - BOULDERS LS 1 $20,000.00 $20,000 $20,000 $0 20,000

41 LANDSCAPING - RELOCATION OF BOULDER LS 1 $500.00 $500 $500 $0 500

42 LANDSCAPING - SOIL PREPARATION AND FINE GRADING SF 31,622 $0.35 $11,068 $11,068 $0 11,068

43 LANDSCAPING - CHECK AND TEST EXISTING SYSTEM LS 1 $1,000.00 $1,000 $1,000 $0 1,000

44 LANDSCAPING - MODIFY EXISTING IRRIGATION FACILITIES LS 1 $10,000.00 $10,000 $10,000 $0 10,000

45 LANDSCAPING - IRRIGATION CONTROLLER WITH NEW PEDESTAL EA 1 $10,000.00 $10,000 $10,000 $0 10,000

46 LANDSCAPING - WATER METER, INCLUDING HOT TAP EA 1 $15,000.00 $15,000 $15,000 $0 15,000

47 LANDSCAPING - BACKFLOW PREVENTER ASSEMBLY EA 1 $3,500.00 $3,500 $3,500 $0 3,500

48 LANDSCAPING - MASTER VALVE / FLOW SENSOR ASSEMBLY EA 1 $3,500.00 $3,500 $3,500 $0 3,500

49 LANDSCAPING - DIRECTIONAL BORING LS 1 $5,000.00 $5,000 $5,000 $0 5,000

50 LANDSCAPING - IRRIGATION SYSTEM SF 31,622 $4.00 $126,488 $126,488 $0 126,488

51 LANDSCAPING - TREES, 15 GAL EA 18 $200.00 $3,600 $3,600 $0 3,600

52 LANDSCAPING - TREES, 24" BOX EA 26 $350.00 $9,100 $9,100 $0 9,100

53 LANDSCAPING - SHRUBS, 5 GAL EA 107 $45.00 $4,815 $4,815 $0 4,815

54 LANDSCAPING - GROUNDCOVER, 1 GAL EA 49 $20.00 $980 $980 $0 980

55 LANDSCAPING - SOD SF 29,742 $0.75 $22,307 $22,307 $0 22,307

56 LANDSCAPING - BARK MULCH (3") CY 17 $75.00 $1,275 $1,275 $0 1,275

57 LANDSCAPING - COBBLE MULCH (3") CY 28 $150.00 $4,200 $4,200 $0 4,200

58 LANDSCAPING - PRUNING EXISTING TREES LS 1 $15,000.00 $15,000 $15,000 $0 15,000

59 LANDSCAPING - MAINTENANCE, 180 DAYS MO 6 $3,000.00 $18,000 $18,000 $0 18,000

60 MOBILIZATION LS 1 $214,000.00 $214,000 $214,000 $0 214,000

SUBTOTAL $1,921,470 $1,921,470 $0 $1,921,470 $0

Total Participating Non-part STIP-elig. CMAQ-elig.

Construction Contingency 15% $288,220 $288,220 $0 $288,220 $0

Construction Engineering $440,000 $440,000 $0 $440,000 $0

Construction Management/Contract Administration $50,000 $50,000 $0 $50,000 $0

$2,699,690 $2,699,690 $0 $2,699,690 $0

Please indicate current status of project:

(e.g., Feasibility Study, PSR, Environmental, 30% Design, 60% Design, 90% Design, 100% Design)

Preliminary & Final Design/ Design Administration 600,000

$3,299,690

$3,299,690

Project Cost (Participating Only)

Total Project Cost

60% Design

Total construction costs
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